CGity of Lynchburg

Office of Procurement

900 Church Street, P0 Box 60
Lynchburg, VA 24504/24505

Telephone No: 433-455-3970
Fax No: 434-845-0M1

ADDENDUM for BID

CS0O PROJECT 12.3

Date: 02/13/04
From: Tammy S. Farmer

RE: Addendum #01 - CSO PROJECT 12.3

The attached addendum is a result from the pre-bid meeting held February 4, 2004.
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r

Tammy S.garmer

Buyer

Please sign and return with the proposal.

READ TERMS AND CONDITIONS AND SIGN

In compliance with the above proposal, and subject to all the conditions hereof, the undersigned offers and
agrees to comply with any or all of the terms and conditions contained herein, or as mutually agreed upon by
subsequent negotiations. This form shall become part of the final file.

Company Name: Address: Date:
Aunthorized Signature: Title:
Print Name: Telephone #: Fax #:



ADDENDUM NO. 1: DATED FEBRUARY 12, 2004, TO BIDDING DOCUMENTS FOR CITY OF
LYNCHBURG CSO SEPARATION PROJECT 12.3, CITY PROJECT NO. 99060-S, COMM. NO.
201051.00.

FROM: WILEY & WILSON, INC.

ARCHITECTS e ENGINEERS e PLANNERS
LYNCHBURG, VIRGINIA

TO: ALL BIDDING DOCUMENT HOLDERS OF RECORD.

THIS ADDENDUM FORMS A PART OF THE BIDDING DOCUMENTS AND MODIFIES THE PROJECT
MANUAL AND DRAWINGS DATED JANUARY 20, 2003, AS NOTED BELOW. ACKNOWLEDGE RECEIPT
OF THIS ADDENDUM IN THE SPACE PROVIDED ON THE BID FORM. FAILURE TO DO SO MAY
SUBJECT BIDDER TO DISQUALIFICATION.

THIS ADDENDUM CONSISTS OF 2 PAGES, 11 PAGES OF ATTACHMENTS, AND ONE 3.5” DISK
CONTAINING A DIGITAL COPY OF THE BID SCHEDULE IN MICROSOFT EXCEL FORMAT, (DISK
DISTRIBUTED TO GENERAL CONTRACTORS ONLY).

SPECIFICATIONS

1. SECTION 01000 - GENERAL REQUIREMENTS
A. DELETE PARAGRAPH 1.07 A. AND REPLACE WITH:

“A. PROGRESS SCHEDULE: SUBMIT A DETAILED CONSTRUCTION SCHEDULE WITHIN
14 DAYS OF AWARD OR INTENT TO AWARD. THIS SCHEDULE SHALL BE USED
FOR THE DURATION OF THE PROJECT AND CURRENT STATUS SHALL BE UPDATED
AND PRESENTED AT EACH PROGRESS MEETING. THIS SCHEDULE SHALL BE
DEVELOPED USING MICROSOFT PROJECT STANDARD 2003, AND SHALL INCLUDE
CRITICAL PATH TASK IDENTIFICATION, TASK SEQUENCING, AND INCLUDE
LINKS TO NON-CRITICAL TASKS WHICH MAY IMPACT CRITICAL ITEMS. THE
PROJECT TASK ITEMS SHALL BE DEVELOPED IN SUFFICIENT DETAIL TO
ADDRESS PROJECT COMPLEXITY AND SHALL INCLUDE AS A MINIMUM A BLOCK BY
BLOCK TASK LIST FOR SANITARY, STORM, LINING AND REHABILITATION,
WATER MAIN, SERVICE CONNECTION, CONCRETE IMPROVEMENT, TEMPORARY AND
PERMANENT STREET PATCHING, ©PAVING, AND RESTORATION WORK. IN
DEVELOPED AREAS AND STREETS, INCLUDE A TASK ITEM DETATILING DURATION
OF STREET AND INTERSECTION DISTURBANCE AND ANY CLOSURES REQUIRED FOR
WORK. OFF ROAD WORK TASK LISTS MAY BE BROKEN DOWN ON A LINE SEGMENT
BASIS. THE SCHEDULE SHALL REFLECT MANPOWER, RESOURCE REQUIRED FOR
EACH TASK, THE TASK START DATE, TASK DURATION, TASK COMPLETION DATE,
AND ALLOWABLE FLOAT OF EACH CRITICAL TASK IN CALENDAR DAYS, AND
INCLUDE LINKS BETWEEN CRITICAL TASKS TO ADEQUATELY DEFINE AFFECTS OF
ANY DELAYS IN CRITICAL WORK. THE CONTRACTOR SHALL UPDATE THIS
SCHEDULE MONTHLY, AND SHALL PRESENT IT AT EACH MONTHLY PROGRESS
MEETING SHOWING ACTUAL VERSUS PROGRAMMED SCHEDULE, TASK COMPLETION
STATUS, AND OVERALL CONTRACT COMPLETION PROGRESS. THIS SHALL BE
PRESENTED IN A TIMELINE GRAPHIC FORMAT, WITH COLUMNS SHOWING PERCENT
COMPLETE, AND RELEVANT TASK DATES. THIS UPDATED SCHEDULE SHALL BE
PROVIDED AT EACH MONTHLY MEETING ON TWO COLOR AND THREE BLACK AND
WHITE PAPER COPIES. THE SCHEDULE SHALL BRE DEVELOPED BASED ON NORMAL
FIVE DAY WORK WEEK, ROUTINE DAYTIME OPERATIONS, AND INCLUDE
PROVISIONS FOR EXPECTED WEATHER DAYS AS OUTLINED IN THIS PROJECT
MANUAL. ADDITIONAL WORK ADDED BY THE OWNER SHALL BE INSERTED AND
TRACKED IN THE PROJECT SCHEDULE AS APPROPRIATE.”
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2. SECTION 02220 - TRENCHING AND BACKFILLING

A. DELETE THE LAST SENTENCE OF EXISTING PARAGRAPH 3.06 D. AND INSERT
THE FOLLOWING:

“THE CONTRACTOR SHALL REPLACE ANY ROCK REMOVED WHICH IS NOT
SUITABLE FOR BACKFILL MATERIAL WITH MATERIAL MEETING PROJECT
SPECIFICATIONS AT NO ADDITIONAL COST TO THE OWNER. THE
CONTRACTOR SHALL MAKE PROVISIONS FOR DISPOSING OF ALL EXCESS
ROCK WHICH IS NOT REUSED IN PROJECT WORK AT NO ADDITIONAL COST
TO THE OWNER. ROCK WHICH MEETS RIPRAP SPECIFICATIONS MAY BE
REUSED AS DIRECTED BY THE ENGINEER, PAYMENT WILL BE BASED ON
APPROPRIATE CONTRACT UNIT PRICE ITEMS FOR RIPRAP”

B. DELETE EXISTING PARAGRAPH 3.16 K. AND INSERT THE FOLLOWING:

“K. THE CONTRACTOR SHALL CONDUCT PRE AND POST ROCK REMOVAL SURVEYS
IF ROCK REMOVAL BY BLASTING OR HOE RAMMING IS REQUIRED. THE
CONTRACTOR SHALL OBTAIN WRITTEN PERMISSION FROM ALL AFFECTED
PROPERTY OWNERS PRIOR TC CONDUCTING THESE SURVEYS. PRE AND
POST ROCK REMOVAL SURVEYS WILL INCLUDE ALL OCCUPIED AND
UNOCCUPIED BUILDINGS WITHIN 250 FEET OF ROCK REMOVAL AREAS.
THE COST FOR THESE SURVEYS SHALL BE INCLUDED IN THE CONTRACT
UNIT PRICES AND WILL NOT BE PAID FOR SEPARATELY.”

3. SECTION 02770 - SEWER FLOW CONTROL

A. DELETE EXISTING PARAGRAPH 3.02 AND INSERT THE FOLLOWING:

“3.02 PUMPING AND BYPASSING: WHEN PUMPING AND BYPASSING ARE REQUIRED,
PROVIDE THE PUMPS, CONDUITS, AND OTHER EQUIPMENT TO DIVERT THE FLOW
OF SEWAGE AROUND THE SECTION IN WHICH WORK IS TO BE PERFORMED. THE
BYPASS SYSTEM SHALL BE OF SUFFICIENT CAPACITY TO HANDLE 1.25 TIMES
THE MAXIMUM GRAVITY FLOW OF THE PIPELINE SECTION BEING RYPASSED.
THE CONTRACTOR SHALL PROVIDE ALL NECESSARY LABOR AND EQUIPMENT TO
SETUP AND OPERATE THE EQUIPMENT IN A MANNER TO PREVENT ALL SPILLS,
OVERFLOWS AND RELEASES. THIS SHALL INCLUDE MANNING THE EQUIPMENT
CONTINUOUSLY OR PROVIDING AUTO-DIALER EQUIPPED MACHINERY FOR FAIL
SAFE OPERATION. ALL PUMPS SHALL BE EQUIPPED WITH SOUND ATTENUATION
MEASURES WHICH REDUCE NOISE LEVELS TO MAXIMUM OF 75 DECIBELS AT A
DISTANCE OF 30 FEET FROM THE EQUIPMENT DURING ALIL PERIODS OF
OPERATION.”

FOR INFORMATIONAL PURPOSES

4. A COPY OF THE PRE-BID CONFERENCE AGENDA, PRE-BID CONFERENCE NOTES, LIST OF
ATTENDEES, AND DIGITAL COPY OF THE BID SCHEDULE IS ATTACHED FOR INFORMATIONAL
PURPOSES. THE CONTRACTOR IS RESPONSIBLE FOR CHECKING THE ACCURACY AND COMPLETION
OF BIDS PREPARED USING THE ELECTRONIC BID SCHEDULE SUPPLIED ABOVE.

END OF ADDENDUM
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10.

11.

12.

13.

14.

15.

AGENDA

PRE-BID CONFERENCE
LYNCHBURG CSO SEPARATION PROJECT 12.3
City Project No. 99060-S
Wiley & Wilson Comm. No. 201051.00

February 4, 2004, 10:00 AM

Review Bid Submission Requirements:

Bid Form - Includes EOR Statement, Anti-Collusion Statement, Qualifications

Bid Guarantee - 5% Bid Bond or Certified Check

Bids received at Procurement Division, 3rd Floor, City Hall, by 2:00 PM on
February 19, 2004.

Bids opened at 2:00 PM in Bid Room, 3rd Floor, City Hall

Pre-Bid Attendance Acknowledgement form and AIA Document A305 — Contractor’s
Qualification Statement must be submitted with the Bid

mo owpy

Prior to contract award, the contractor must submit in writing evidence and documentation of
solicitation, prior to the bid date, of MBE/WBE subcontractors for work on the project. The
contractor must also document in writing all responses and quotes received from the -
solicitations and those quotes that will be accepted for use and reasons for rejection of quotes.
Lists of MBE/WBE subcontractors may be obtained from VDOT Equal Opportunity Division
DBE/WBE Directory at 1-800-508-3737 or 804-786-2085 and from Lynchburg office of the
Virginia Department of Minority Business Enterprises at 434-385-0881.

Award of Contract.

Performance Bond and Labor and Material Payment Bond required, (100% of Bid).

Work shall be completed within 700 days.

EPA and State Grant Requirements - all federal/State non-discrimination requirements, non-
segregated facilities, affirmative action requirements, Civil Rights Act requirenents and Clean

Air Act requirements. Davis-Bacon wage requirements will not be required.

Quarterly MBE/WBE utilization report required with MBE goal of 5.6% and WBE goal of
4.6%.

Insurance - All Certificates must name officers and employees of tte City of Lynchburg and
Wiley & Wilson as Additional Insureds.

City Business License and Blasting Permit required.

Sales Tax Exemption for sewer work.

Unidentified archaeological or cultural resources encountered.
Easements/Property Owner Coordination/Off Road Access.

Erosion and Sedimentation Control, Stormwater Pollution Prevention Plan.
Review of Pre-Bid Attendance Acknowledgement form.

Questions.




Wiley & Wilson

ARCHITECTS ENGINEERS PLANNERS

DOCUMENT ATION FORM An Employee-Owned Company

Lynchburg, Virginia

W&W OFFICE CORRESPONDENCE

TELEPHONE LOG
X CONFERENCE NOTES
MEMORANDUM Date: February 12, 2004
To: DISTRIBUTION From: Thomas L. Fitzgerald, P.E.
Subject: CSO PROJECT 12.3 Comm. No. 201051.00

MINUTES FROM PRE-BID CONFERENCE HELD FEBRUARY 4, 2004 AT 10:00 A.M. REGARDING CITY
OF LYNCHBURG CSO SEPARATION PROJECT 12.3, CITY PROJECT NO. 99060-S, COMM. NO. 201051.00.

1. In addition to items covered in the attached pre-bid agenda and Pre-bid Conference Acknowledgement the
following items were discussed in the pre-bid meeting:

a. - Bids will be received by the City of Lynchburg in the Office of Procurement, Third Floor, City
Hall, until 2:00 P.M., February 19, 2004 and will be publicly opened in the Bid Room at City :
Hall immediately thereafter.

b. Contractors must insure the Pre-Bid Acknowledgement Form distributed during the Pre-bid
Meeting and Contractor’s Qualification Statement, (AIA A305 Form — included in Project
Manual), are signed, notarized and included with their bid submittal.

c. The contract award will be based on an evaluation of the lowest base bid, documentation of
qualifications on similar projects, proof of financial stability, and proof of solicitation of Minority
Business Enterprises (MBE and Women Owned Business Enterprises (WBE). Minority goals on
the project are 5.6% for MBE and 4.6% for WBE.

d. Wiley & Wilson and the city will be performing construction administration services. Work shall
be completed with 700 calendar days in accordance with the project manual bid form.

e. The city anticipates issuing a notice to proceed for this project in April, 2004.

f. The contractor shall prepare a detailed project schedule using Microsoft Project Standard 2003,
and utilize this schedule throughout the project to track and manage work. The requirements of
this schedule are outlined in Addendum L

g. This project involves work in close proximity to houses and other related privately owned
improvements, the contractor is cautioned that appropriately sized equipment will need to be
provided in areas of tight access. Damage to improvements caused by failure to supply properly
sized equipment or standard of care when working around improvements will be corrected at
contractor expense.

h. There is a landowner with horses on Sussex Street so the contractor will be responsible for
arranging access and livestock protection as part of this work.

i The bid item regarding pavement removal was discussed and the following is provided for
clarification; summarizing the discussion. Pavement removal is not paid for in areas where utility
trenches are cut or where they are included in other bid item descriptions. Width of utility cuts
which are not eligible for pavement removal payment shall be based on allowable trench pay
widths as outlined in the specification. In areas where permanent asphalt or concrete pavement
patches are installed and subsequently must be removed for street rebuild, those areas will be
eligible for pavement removal payment. In areas where temporary or permanent stone patches,
(including surface treated or seal coated areas), have been installed and surrounding street is later
taken up for street rebuild, the area of temporary or permanent stone patches will not be paid for as =
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pavement removal. Pavement removal depth required is based on requirement for installation of
the new pavement cross section and includes pavement, base, and sub-base material as required for
the new street cross-section depth as outlined in the specifications — depth varies depending on
street type, (arterial/collector/residential). Where additional excavation to improve street cross-
section geometry is required, the additional depth will measured and paid for as common
excavation.

iB There was a discussion of concrete saddles under Fernco couplings, and whether “Sacrete” or
other similar prepackage concrete mix was a suitable substitute for Class A3 ready mixed concrete.
Prepackaged concrete mixes with meeting compressive strength characteristics of Class A3
readymix are acceptable for Fernco support.

k. The contractor is responsible for providing all backfill materials required for utility installations as
outlined in the unit price descriptions and specifications. Additional coarse aggregate fill (#57
stone) will be paid for when unsuitable material is found under the bedding elevation of the pipe —
when unsuitable conditions are caused by contractor operations or methods, then additional
bedding will be at contractor expense.

L - Flowable fill required for manhole and line abandonments shall be included in unit price for
abandonments as shown on the plans. Any caverns or excessive fill required when grouting up line
segments would be a changed condition and would be eligible for reimbursement on a placed cubic
yard basis.

m. Note that this project incorporates new standard details, and city specifications, please check bid
items closely to ensure appropriate responses are given for unit price items. There are numerous
zero quantity items on the bid schedule to provide contract admininistration flexibility, contractors
are encouraged to supply realistic bids on these items to reduce project administration workload.
The city reserves the right to add, delete, or renegotiate contract work based on need and cost
particularly if zero quantity unit price items are not reasonably priced. The contractor shall
provide a cost for all items listed on the bid schedule.

n. There has been changes to the 80% in-house contract requirement — contractor’s are encouraged to
read this section to determine if they need to submit additional qualification information.

o. Any further inquiries regarding this project are to be made in writing to Tammy Farmer, City of
Lynchburg Procurement Division, via e-mail to tammy.farmer@lynchburgva.gov, or facsimile to
(434) 845-0711.

DISTRIBUTION: ALL BIDDING DOCUMENT HOLDERS OF RECORD - (WITH PRE-BID AGENDA, PRE-
BID ATTENDANCE ACKNOWLEDGEMENT FORM AND ATTENDEES LIST)
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City of Lynchburg, Virginia
Combined Sewer Overflow Project 12.3
Pre-Bid Attendance Acknowledgement

We hereby certify that a representative of attended the

City of Lynchburg’s Pre-Bid Conference for CSO Project 12.3 and understand the following

items are salient features of this CSO separation project:

1. The Contractor shall attend a neighborhood meeting to present his construction schedule
and answer citizen questions. The City will schedule the meeting within 2 weeks of the
Notice to Proceed and the Contractor will be notified of the time and location of the
neighborhood meeting.

2. The contractor is responsible for submitting the project erosion and sediment (E&S)
control plan and stormwater pollution prevention plan to the City Engineer for approval.
Updated E&S plans shall be presented at monthly progress meetings, showing E&S
control measures for work projected for the next month. The contractor shall maintain
Certificate of Competence and Responsible Land Disturber Certification as required by
the Virginia Erosion and Sediment Control Law for the term of the project. Riprap
locations shown on the project plans are indicative only and the contractor will adjust
locations as directed by the engineer to provide the most effective bank stabilization. The
contractor shall address trench-dewatering procedures in the erosion control plan.
Temporary seeding must be conducted as construction progresses in accordance with
DCR requirements. Payments may be withheld for failure to comply with E&S control
measures.

3. The Contractor shall submit a Traffic Control Plan at the pre-construction conference to
the City Traffic Engineer for approval. This plan shall show the exact location and the
type of barriers and sign layouts for use when working in streets. Traffic control and
signage are the responsibility of the Contractor.

4. The Contractor will be required to prepare and submit to the Engineer a detailed bypass
.pumping plan for each project. The Contractor shall not begin bypass pumping
operations until the Engineer has approved the bypass pumping plan. All pipe plugs shall
be secured to an immobile object so they cannot be washed out of the manhole.

5. The Contractor will be required to prepare and submit to the Engineer a detailed blasting
plan for each project. The detailed blasting plan shall list the Contractor’s blasting
qualifications, proposed procedures and schedule. The Contractor shall submit the
blasting plan 2 weeks prior to commencing any blasting operations and shall not begin
blasting until the blasting plan has been approved by the Engineer. Creeks must be
suitably protected from blast rock, heave and throw rock, no material shall be blown or
discharged into the creek during blasting. The contractor is responsible for controlling
access around blasting areas and ensuring all adjacent property owners are notified in
writing of blasting operations, warning signal measures and any livestock is moved to a
safe distance from the blasting area.
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10.

11.

12.

13.

14.

15.

The Contractor shall have a competent superintendent; satisfactory to the Engineer, on
the work at all times during progress, with authority to act for him. Equipment at the
work site shall have a sign or sticker posted in a conspicuous spot identifying his
equipment as to its owner and an emergency 24-hour phone number.

The Contractor shall designate an on-site safety representative responsible for accident
prevention and supervision of trench and confined space procedures.

Phases of the construction which involve the temporary interruption of essential services
shall be scheduled in consultation with the Owner or his representative at least 5 working
days in advance and shall not be of longer duration than essential to accomplish the
purpose for such interruptions.

A certified plumber must make water or sewer service connections. Flame cutting or
flame tapping of ductile iron and cast iron pipe with an oxyacetylene torch will not be
permitted.

A surveyor or professional engineer licensed to do business in the Commonwealth of
Virginia shall conduct all stakeout work. This includes stakeout for street widening, curb
and gutter, driveway entrances, handicap ramps, and the like as generally shown on the
drawings and as specifically directed by the City or its representative. Stakeout
surveying costs are to be incorporated in bid items and will not be paid for separately.

The Contractor shall provide pre and post construction photographs or videotapes of all
project areas impacted by construction. The Contractor shall not begin work until pre-
construction videos/photos have been submitted to the Engineer.

The Contractor shall flag the proposed limits of construction and mark all trees to be cut
for review and approval of the Engineer prior to any clearing being performed. No clear
cutting of timber will be permitted within the construction limits. Contractor shall make
select cutting of trees, taking the smallest first, that are mandatory for the construction.
All trees with diameters of 6 inches or larger, measured at the base, shall be cut into
fireplace lengths, 24 inches, and stacked within the construction limits at a location
suitable to the property owner (this includes timber which has already been felled).
Contractor shall not remove any wood from the project area without written authorization
from the Engineer. No burning will be allowed. :

Contractor shall obtain written permission from property owners for use of any access
roads other than the ones located within rights-of way. Written permission shall contain
conditions for use and restoration agreements between property owner and Contractor.
Provide Engineer with a copy of Agreements.

Clean up debris resulting from site clearing operations continuously with the progress of
the work. Remove debris from site in such a manner as to prevent spillage. Keep
pavement and area adjacent to site clean and free from mud, dirt and debris at all times.
All waste material and debris from the project shall be taken to the City landfill or other
landfill approved by the City.

The Contractor is responsible for coordinating project work with all private utility
companies and complying with subsurface utility notification and location regulations.
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16.

17.

18.

19.

20.

21.

22.

23.

24.

25.

26.

The Contractor shall coordinate use of fire hydrants for water supply with the City. The
City requires rental of a hydrant meter and payment for all water used. All costs
associated with the use of water supplied from hydrants shall not be paid for separately
but shall be deemed to be included in the bid prices for other items.

Crusher run aggregate or asphalt millings shall be spread on the pavement before |
excavation to aid in cleanup. This will not be paid for separately, but shall be included in
bid prices for other items.

Final Asphalt milling shall not be performed on a particular street until all curbs, gutters,
driveway entrances, and other concrete items have been completed on the particular
street. Milling shall not be performed more than one week before resurfacing.

Where trenches cross streets, disturb no more than one-half of the street width at one
time, and restore the first trench opening to satisfactory travelable condition before the
second half is excavated. Clean the pavement by an approved method. Alter normal
traffic flow only in accordance with the City approved Traffic Control Plan.

Temporary trench patches shall consist of 8 inches of VDOT No. 21 or 21A compacted
stone topped with seal coat. The temporary trench patch shall be installed to the same
elevation as the surrounding pavement and shall be provided within 3 working days for
all excavations in street areas. All permanent pavement patches including residential
hybrid patches shall bear on at least 6-inches of undisturbed ground on both sides of the
trenches.

Sewer lines will not be allowed to overflow or discharge onto the ground or into streams.
The Contractor will be solely responsible for any legal action taken by State regulatory
agencies if such overflows occur due to construction practices or negligence.

Sludge, dirt, sand, rocks, grease, and other solid or semisolid material resulting from the
sewer cleaning operations shall be removed at the downstream manhole of the section
being cleaned, loaded in a suitable container, transported to the nearest wastewater
treatment facility, and disposed of at that facility in accordance with all requirements and
charges. This shall be done by the end of each workday and shall be done at no
additional cost to the City.

Water used to clean sewer lines shall be discharged into the sanitary sewer downstream
of the cleaning operation. Under no circumstances shall the Contractor discharge water
used to clean sewer lines onto the ground or into streams.

Sewers to be cleaned or lined shall be videotaped by the Contractor prior to and after
cleaning or lining the sewer. The videotapes shall include audio reports of all areas of the
sewer to be cleaned or lined. Provide the City two copies of the videotapes.

The Contractor shall warrant and guarantee all asphalt and concrete paving to not settle
for a period of one year from the date of completion. If settlement occurs the Contractor
shall profile and overlay the entire street from street intersection to street intersection or
the entire street for a minimum of 300 linear feet, whichever is less.

Record drawings shall be updated as construction progresses, and shall be submitted at
monthly progress meetings for review, revised copies of updated record drawings shall be
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27.

28.

29.

submitted with the contractors monthly pay request. Pay request approval is contingent
on approval of these updated record drawings. Monthly record drawing updates shall
include the location of all newly installed sanitary services inchuding the structure/lot
number where the service is installed and distance along the main pipe run to the nearest
manhole, information on newly installed cleanouts, pipe and manhole installations shall
also be provided. For newly installed water services, monthly updates shall also include
the structure/lot number where the service is installed, and distance along the water main
from the nearest valve to the service connection.

Stone bedding for PVC pipe must extend to the crown of the pipe, 12-inches of clean
earth fill (no rocks or debris larger than 1-inch), shall placed above the crown of the pipe,
all sanitary sewer pipe is to be SDR 26 PVC unless otherwise specified.

The contractor shall reconnect all laterals along the sewer as work progresses. The
location of all known existing manholes and piping has been shown on the plans and the
contractor is responsible for their exact location. The contractor understands that
locations may vary based on underground conditions and unknown subsurface deflections
and therefore the route of the new sewer may not match the existing line.

The Contractor must submit with his bid a signed and notarized copy of the Pre-Bid
Conference Acknowledgement and attach a completed copy of AIA Document A305 —
Contractor'’s Qualification Statement. These documents shall be put in a separate sealed
envelope and placed in the outer envelope of the bid submittal envelope.

CERTIFIED BY: (CORPORATE SEAL)

Signature

Acknowledges before me this day of , 2004.

Notary Public
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LIST OF PRE-BID CONFERENCE ATTENDEES
CSO SEPARATION PROJECT 12.3

FEBRUARY 4, 2004
~ Company Name: ma_l'[, Ejf 95 .;T_'n(', . General Contractor ( )  Subcontractor (%
Address:_FO Box 310, Forest VA& 2455 supplier ()
Telephone Number: (-l o) Q"S 2A5-R) l@) Fax Number: LBd ‘542;5 - 8‘ 3;
AttendeeName:?lCO)’({a,h’i\llS Email: ‘(TAO\,\IK"D e l"\!‘\acfut bVo.c:om
Company Name: %&Jﬁ’ General Contractor (Xf  Subcontractor ( )
Address: éz s C Zm :‘Z. /MM. Supplier ( )
Telephone Number: 54’“ 5?5‘ - P30/ Fax Number: 9/)7 % 3 9’; - O304
Attendee Name:Mﬁ Email: LMA@@MMaw
Company Name: D )1 )16 L A & General Contractor Mubcoﬁtractor( )
Address: /11445 st K4re UA Supplier ()
Telephone Number: 2 4~ 725~ R /3 > Fax Number: _ A 76 ~ A8~ 2 ey é ?
Attendee Name: (C 2 y o /X0 (Zecfs Email:
Company Name: C’owTS +Dohb &S General Contractor ( )~ Subcontractor ( )
’ o
Address:_ 3] Aol auh R ,Q;Sr;;.,g? dgg@ Supplier ( )
Telephone Number: ZZ/ - 277 ‘/ Fax Number: G Fz) Fy2S

Attendee Name: /N . S/ Wﬂ?‘j Email:

Company Name: dﬂf}ﬂﬁ 4- Doélg/NS’ 8 General Contractor(’( Sui)contractor( )
Address:_ 3 ] Aedgund RN IQJ}T ’3(/19(0 V#7{  Supplier ()
Telephone Number: %V’ g2/- 7?77 }/ Fax Number: 72y - 72(- # g2 5

Attendee Name: /g /gﬁté/’/ A [Z/W Email:

Company Name: General Contractor ( )  Subcontractor ( )
Address: Supplier ()
Telephone Number: Fax Number:

Attendee Name: Email:




LIST OF PRE-BID CONFERENCE ATTENDEES
CSO SEPARATION PROJECT 12.3

FEBRUARY 4, 2004
Company Name: 4 /), /e, é"/ 4 /ﬁ S General Contractor ( )  Subcontractor ( )
/
Address: 2 270 é/lw]-,{ LN W Supplier ()
Telephone Number: __ ¢34 — 47 —/70/ FaxNumber: ¥ 3%~ P4 7-/£5 ¢
Attendee Nanrie: @/ﬂiu 2 B e T Spord Email: 5/ 2. Aefz’/,;:apo B2 et po /smd rLDaq

Tonn Efzit;aﬂé/ fﬂ?‘z/;gw//@gr‘%#é 1/‘5?)#—’,(041

Company Name: ﬁ/zé; o {V Wy gg_ﬂﬂf General Contractor ( )  Subcontractor ( )

Address: ﬁ{ 77 /{3/[ R ST Supplier ( )

Telephone Number: § é/ 7 /32 Fax Number:

Attendee Name: gf{d)’ﬁ %/ ad Email:

Company Name: C ol General Contractor ( )  Subcontractor ( )
Address: 400 Clauvek ST Supplier ( )

Telephone Number: LPS 5-3963 Fax Number:

Attendee Name: /ia”" mo :Car mey” Email:

Company Name: C (&P L General Contractor ( )  Subcontractor ( )
Address: __ [ )OO Me tokir (M€ Supplier ()

Telephone Nu_mber: %4?:- 9‘?“:[ 4 Fax Number:

Attendee Name: ) O e Sy 77 Email:

Company Name: mﬂ,ul {"‘L 10%, : et General Contractor ( )  Subcontractor ( )
Address: PO Foox 30 Fovesd Supplier ( )

Telephone Number: 42 4-5 2«5"% o Fax Number: gad- SRS~ g l%}
Attendee Name: ‘—‘ E Leoy ClCLbOvU LS Email: fdcw (s € Y‘fwu,{bVo Lo
Company Namw General Contractor (-5 Subcontractor ( )
Address:_ TP mmbmcns eI D, Supplier ()

Telephone Number: W Fax Number:
Attendee Name: _? Email:




LIST OF PRE-BID CONFERENCE ATTENDEES
CSO SEPARATION PROJECT 12.3
FEBRUARY 4, 2004

R 'Address

Company Name: ,F L.T f»m..uALT B .

/’5’ Bog jlszs
L ncinises, U JysTe
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